# PROVIDING RESEARCH ASSISTANCE TO THE EAC FOR THE DEVELOPMENT OF VOLUNTARY GUIDANCE ON PROVISIONAL VOTING AND VOTER IDENTIFICATION PROCEDURES

0.0 <u>Background</u>: Sec. 302(a) of HAVA requires that all States allow the casting of provisional ballots in instances where a voter declares their eligibility to vote but their name does not appear on the official list of eligible voters, or an election official asserts that a voter is not eligible to vote. This section describes several requirements for implementation of provisional voting, but the States have considerable latitude in specifying how to carry out these requirements. The EAC seeks to examine how provisional voting was implemented in the 2004 general election and to prepare guidance for the States on this topic for the 2006 Federal elections.

HAVA Sec. 303(b) mandates that first time voters who register by mail are required to show proof of identity before being allowed to cast a ballot. The law prescribes certain requirements concerning this section, but also leaves considerable discretion to the States for its implementation. The EAC seeks to examine how these voter identification requirements were implemented in the 2004 elections and to prepare guidance on this topic for the 2006 elections.

One of the remedies for a voter not having an acceptable proof of identity is to allow the voter to cast a provisional ballot, either at the polling place or by mail. This linkage between these two HAVA sections provides a rationale for conducting research on these topics in parallel. However, it is anticipated that two separate guidance documents will result.

- 1.0 Objective: The objective of this contract is for EAC to obtain assistance with the collection, analysis and interpretation of information regarding HAVA provisional voting and voter identification requirements for the purpose of drafting guidance on these topics in time for implementation for the 2006 Federal elections. The anticipated outcome of this activity is the generation of concrete policy recommendations to be issued as voluntary guidance for States.
- 2.0 <u>Scope</u>: In general the Contractor shall be responsible for all research and analysis activities, including the conduct of public hearings for fact finding and public comment purposes. However, in light of the urgent need to get this work underway, the EAC conducted a public hearing on February 23, 2005, on the topic of provisional voting.

An initial framework for provisional voting policy has been set by the court decisions rendered on the election procedures utilized in the 2004 election. The 6<sup>th</sup>

Circuit decision, in particular, has drawn some boundaries which must be given due regard in the course of considering future policy alternatives for provisional voting.

Notice of public meetings and hearings is required to be published in the Federal Register. The Contractor shall be responsible for preparing the notice documents, and the EAC will submit the notices and cover the cost of publication. In addition, draft guidance documents must be published in the Federal Register to obtain public comment prior to their adoption. Again, the Contractor will work with the EAC to prepare the draft documents for publication, which the EAC will submit and pay for the cost of publication. Comments received will be provided to the Contractor for analysis and incorporation into the final guidance documents, as appropriate.

#### 3.0 Specific Tasks

For ease of reference, following task 3.3 the remaining tasks are listed separately under the headings of Provisional Voting and Voter Identification Requirements. It is anticipated that the work on these two topics will be conducted essentially concurrently.

- 3.1 Update the project work plan, as required. The Contractor shall update and deliver the Project Plan not later than 10 days after contract award. This plan shall describe how the Contractor will accomplish each of the project tasks, including a timeline indicating major milestones. A single document will be prepared to include both provisional voting and voter identification tasks. The updated Project Plan shall be formally briefed to the EAC Project Manager and lead Commissioner.
- 3.2 Submit monthly progress reports. The Contractor shall submit a monthly progress report within 2 weeks of the end of each month. This report shall provide a brief summary of activities performed and indicate progress against the timeline provided in the Project Plan. Any issues that could adversely affect schedule should be identified for resolution. Budget status shall also be provided.
- 3.3 Conduct periodic briefings for the EAC. The Contractor shall periodically meet with the EAC Project Manager and the lead Commissioner for this work to discuss research findings and progress. The Project Plan should make allowance for this activity. The number and frequency of briefings will be determined by the Contractor Project Manager and the EAC Project Manager as the work progresses. The Contractor may also be required to periodically brief the full Commission on their work.

#### **Provisional Voting**

3.4 Collect and analyze State legislation, administrative procedures, and court cases. An understanding of the disparities and similarities of how provisional voting was implemented around the country will provide a baseline for the consideration of future approaches. Seventeen States never had provisional voting before HAVA was enacted, while many other States did. A State-by-State compendium of the legislation, procedures, and litigation reviewed shall be delivered along with the analysis results.

Topics of particular interest include the following:

- How did States prepare for the onset of the HAVA provisional ballot requirement?
- How did this vary between States that had previously had some form of provisional ballots and those that did not?
- How did litigation affect the implementation?
- How effective was provisional voting in enfranchising qualified voters?
- Did State and local processes provide for consistent counting of provisional ballots?
- Did local election officials have a clear understanding of how to implement provisional voting?
- 3.5 Recommend alternative approaches for future implementation of provisional voting. The Contractor shall conduct a literature review to identify other research results and data available on this topic. The EAC Election Day Survey, for example, contained several questions on provisional voting. The EAC will make these survey data available to the Contractor. Based on their analysis of available research and the results of Task 3.5, the Contractor shall diagnose the problems and challenges of provisional voting implementation and hypothesize alternative approaches.

The Contractor shall assess the efficacy of these alternatives in relation to the following inter-related policy objectives: (1) enabling the maximum number of eligible voters to cast ballots that will be counted; (2) providing procedural simplicity for voters, poll workers, and election officials; (3) minimizing opportunity for voter fraud; and (4) maintaining a reasonable workload for election officials and poll workers. Additional policy considerations may be identified in the course of this research effort. The Contractor shall document and brief these alternatives to the Commission.

3.6 Prepare preliminary draft guidance document. Based on the feedback received from the Commission, the Contractor shall prepare a draft guidance document for review and comment by the EAC Board of Advisors and Standards Board. EAC will convene a meeting or teleconference of the Boards for the discussion of this document. The Contractor shall provide the document in advance and participate in the meeting to answer questions and

record comments.

- 3.7 Revise draft guidance for publication in the Federal Register. The Contractor shall revise the guidance document as appropriate to reflect the comments of the EAC, the Board of Advisors and the Standards Board and prepare the draft guidance for publication in the Federal Register by the EAC.
- 3.8 Arrange one public hearing for receiving public comment on draft guidance. This hearing should be scheduled 30 days after the initial publication date. The Contractor shall select the location in consultation with the EAC. EAC will handle publicity for the meeting.
- 3.9 Prepare final guidance document for EAC adoption. Review all comments received in response to Federal Register publication and at public hearing and revise guidance document as appropriate. Provide final version to EAC for adoption.

## **Voter Identification Requirements**

- 3.10 Collect and analyze State legislation, administrative procedures, and court cases. It is assumed that the collection of information for analysis of voter identification requirements will be performed concurrently with the research for Task 3.5. An understanding of the disparities and similarities of how voter identification requirements were implemented around the country will provide a baseline for the consideration of future approaches. A State-by-State compendium of the legislation, procedures, and litigation reviewed shall be delivered along with the analysis results.
- 3.11 Convene a half day public hearing on the topic of voter identification requirements. This hearing should occur early in the research process as an informational hearing where all points of view on this topic can be aired. The Contractor shall be responsible for all aspects of planning and conducting this hearing in consultation with the EAC. The Contractor shall identify three panels of three to four speakers each. The Contractor shall arrange for speaker attendance to include travel and per diem expenses. The EAC will provide publicity for the hearing. The Contractor shall prepare a document summarizing the proceedings and containing all testimony provided.
- 3.12 Recommend alternative approaches for future implementation of HAVA voter identification requirements. The Contractor shall conduct a literature review to identify other research results and data available on this topic. Based on their analysis of available research and the results of Task 3.11, the Contractor shall diagnose the problems and challenges of voter identification and hypothesize alternative approaches. The Contractor shall

- coordinate with the EAC to identify appropriate policy objectives by which to assess these alternatives. The Contractor shall document and brief these alternatives to the Commission.
- 3.13 Prepare preliminary draft guidance document. Based on the feedback received from the Commission, the Contractor shall prepare a draft guidance document for review and comment by the EAC Board of Advisors and Standards Board. EAC will convene a meeting or teleconference of the Boards for the discussion of this document. The Contractor shall provide the document in advance and participate in the Board meeting to answer questions and record comments.
- 3.14 Revise draft guidance for publication in the Federal Register. The Contractor shall revise the guidance document as appropriate to reflect the comments of the EAC, the Board of Advisors and the Standards Board and prepare the draft guidance for publication in the Federal Register by the EAC.
- 3.15 Arrange a second public hearing for receiving public comment on the draft guidance. This hearing should be scheduled 30 days after the initial publication date. The Contractor shall select the location in consultation with the EAC. EAC will handle publicity for the hearing.
- 3.16 Prepare final guidance document for EAC adoption. Review all comments received in response to Federal Register publication and at public hearing and revise guidance document as appropriate. Provide final version to EAC for adoption.
- 4.0 <u>Contract Type</u>. The contract type will be Time and Materials with a ceiling of \_\_\_\_\_.
- 5.0 <u>Place of performance</u>. The principal place of performance will be the Contractor's place of business. Meetings and occasional work efforts may be performed at the EAC offices. Some travel will be required.
- 6.0 <u>Period of Performance</u>. The period of performance is from date of award until October 28, 2005.
- 7.0 <u>Schedule of Deliverables</u>:
  - 1. Updated project plan 10 days after contract award
  - 2. Progress reports monthly
  - 3. Briefings as required
  - 4. Analysis report on provisional voting, including compendium of legislation, procedures and litigation TBD
  - 5. Alternatives report on provisional voting TBD

- 6. Preliminary draft guidance on provisional voting TBD
- 7. Draft guidance on provisional voting for publication -8/2005
- 8. Public hearing on draft guidance 30 days after publication
- 9. Final guidance on provisional voting for EAC adoption 9/2005
- 10. Analysis report on voter identification requirements, including compendium of legislation, procedures and litigation TBD
- 11. Public hearing on voter identification requirements TBD
- 12. Summary of voter identification requirements hearing TBD
- 13. Alternatives report on voter identification requirements TBD
- 14. Preliminary draft guidance on voter identification requirements TBD
- 15. Draft guidance on voter identification requirements for publication 9/2005
- 16. Public hearing on draft guidance 30 days after publication
- 17. Final guidance on voter identification requirements to EAC for adoption 10/2005
- 8.0 <u>Inspection and Acceptance Criteria</u>. Final inspection and acceptance of all work performed, reports and other deliverables will be performed at the offices of the EAC. The Contracting Officer's Representative will review and approve all work.
- 9.0 <u>Invoicing</u>. Invoices may be submitted monthly using Standard Form 1034, Public Voucher for Purchases and Services Other Than Personal. Invoices shall be mailed to the attention of Ms. Diana Scott, Administrative Officer, U.S. Election Assistance Commission, 1225 New York Avenue, N.W., Suite 1100, Washington D.C. 20005.
- 10.0 Accounting and Appropriation Data: Funds are available for this task order.

## 11.0 General Provisions:

- 11.1 *Inspection/Acceptance*. The contractor shall only tender for acceptance those items that conform to the requirements of this contract. The EAC reserves the right to inspect and review any services that have been tendered for acceptance. The EAC may require correction or re-performance of nonconforming services at no increase in contract price. The EAC must exercise its post-acceptance rights within five (5) days after the defect was discovered or should have been discovered.
- 11.2 *Changes*. Changes in the terms and conditions of this Contract may be made only by written agreement signed by authorized representatives of both parties.
- 11.3 *Disputes*. This Contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). The Contractor shall proceed diligently with performance of this Contract, pending final resolution of any dispute arising under the Contract.

- 11.4 Excusable Delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the EAC, in writing, as soon as possible after the beginning of an excusable delay. The Contractor shall explain the basis for the excusable delay, and correct the problem as soon as possible. The Contractor shall notify the EAC, in writing, at the end of the delay.
- 11.5 *Other compliances*. The Contractor shall comply with all applicable Federal, State and local laws, executive orders, rules and regulations applicable to its performance under this contract.
- 11.6 Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating to officials not to benefit; 40 U.S.C. 327 et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409, relating to whistle blower protections; 49 U.S.C. 40118, Fly American, and 41 U.S.C. 423 relating to procurement integrity.
- 11.7 *Limitation of Government Liability*.

  In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding the total amount of the contract amount.
- 11.8 *Termination for convenience*. The EAC, by written notice, may terminate this contract, in whole or in part, when it is in the best interest of the Government. If this contract is terminated, the rights, duties, and obligations of the parties, including compensation to the Contractor, shall be in accordance with Part 49 of the Federal Acquisition Regulation in effect on the date of this contract.